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APPLiA Installation 2019 
APPLiA Installation relates to handling related to assembly, installation, and function testing and applies to deliveries 
from member companies of APPLiA-Home Appliances Sweden to companies in the construction and real estate 
industries as part of their professional activities. 

1) Unloading
Upon delivery, the unloading area shall be adjacent to the installation site; i.e. not more than 50 metres.
There must be a clear path to and space to set up the products at the unloading area. If a lift suited for
the purpose of unloading is not available and the delivery is not intended for the ground floor, an additional
cost per product will apply.

2) Unpacking
When the product is unpacked, the packaging shall be recycled and disposed of in a container provided
by the client immediately adjacent to the work area.

3) Work area
The work area and floor area leading to the work area shall be well cleaned and protected against
damage (covered) or as agreed. If other professionals are present adjacent to the work area for
installation or other works, these professionals shall be informed by the client that the installation of the
appliances takes precedence. In general, the appliance installers should always be given full access in
order to unload, carry in, unpack, connect, and function-test the appliances. The work area shall be
inspected in consultation with supervisors both before and after installation. Once the installers have
inspected the work area, liability for damage is transferred to the client.

4) Installation
Products will be connected only to ready-installed electrical and plumbing connections. Installation can
be completed only if electricity and plumbing are connected and turned on. For some products,
connection is by way of a plug connection. Where appropriate, products will be fitted with anti-tip
protection.

5) Function testing
After installation, function testing and commissioning will take place. Function testing can be completed
only if electricity and plumbing are connected and turned on. If the client does not have ready-installed
electrical or plumbing connections, responsibility for the products falls to the client, even if function
testing or complete connection/installation has not been completed.

Where the power supply is interrupted following function testing, responsibility for the settings and 
functions of the product falls to the client. 

6) Installation inspection
The completed installation shall be inspected together with a representative for the object (the client).
Following the inspection, responsibility for the products and the installation is transferred to the client.
This also applies where the client is not available for the inspection in connection with the booked
installation.

7) Other works
Other works such as carpentry are not included.

8) Failed job
A failed job means that installation could not be carried out at the booked time in accordance with the
contract due to deficiencies at the work area. In such cases, the client shall be charged for the job even
if installation did not take place unless the installer is notified in writing at least five working days before
the planned installation date.
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